

October 22, 2024

## NOTICE OF POSTPONEMENT

### PROCUREMENT OF A PROVIDER TO SUPPLY AND DELIVER A DEDICATED AND BLOCK BANDWIDTH CAPACITY TO INCLUDE INSTALLATION OF REQUIRED EQUIPMENT AND MANAGED SERVICES (2<sup>nd</sup> PUBLIC BIDDING) (PROJECT REFERENCE NO. MR24-04-048)

#### BID SUPPLEMENT NO. 2

This notice is to inform all interested parties that the procurement process for the mentioned project has been postponed. The Bids and Awards Committee (BAC) made this decision to allow the end-user more time to respond to the numerous inquiries from prospective bidders. The goal is to ensure that all questions are thoroughly addressed, promoting transparency and clarity in the bidding process.

The changes in schedule for the procurement activities are as follows:

<b>ACTIVITY</b>	<b>FROM</b>	<b>TO</b>
Issuance of Bid Bulletin	October 21, 2024	October 31, 2024
Submission and receipt of bids	October 28, 2024, at 1:00 in the afternoon on the 7 <sup>th</sup> floor of NDC Bldg.	November 11, 2024, at 1:00 in the afternoon on the 7 <sup>th</sup> floor of NDC Bldg.
Opening of Bids and Eligibility Check	October 28, 2024, at 2:00 in the afternoon on the 12 <sup>th</sup> floor of ABB Hall of NDC Bldg.	November 11, 2024, at 2:00 in the afternoon on the 12 <sup>th</sup> floor of ABB Hall of NDC Bldg.

For guidance and information of all concerned.

**(SIGNED)**

**AGM ALEWIJN AIDAN K. ONG**

Chairperson, Bids and Awards Committee